ENGINEERING DEPARTMENT

BUILDINGS DIVISION, BANGALORE.

Abstract Notification, dated 21st January 1935.

The attention of the public is invited to the notification calling for tenders for Completing the construction of Technological Institute Building, Bangalore, publishedon pages 111 to 116 of Part VI of the *Mysore Gazette*, dated 24th January 1935.

The last date for receiving tenders is 9th February 1935.

Abstract Notification, dated 26th January 1935.

The attention of the public is invited to the *revised notification* calling for tenders for "Construct ing the District Board Office Building, Bangalore" published on pages 135-138 of Part VI of the *Mysore Gazette*, dated 31st January 1935.

This superceeds the previous notification of the 15th January 1935 and the last date of receiving tenders is extended from 4th February to 11th February 1935.

SUPPLEMENTAL NOTIFICATION REGARDING COMPLETING THE CONSTRUCTION OF TECHNOLOGICAL INSTITUTE BUILDING AT BANGALORE.

Notification, dated 31st January 1935.

In continuation of the notification dated 19th January 1935 calling for tenders for the above, it is hereby informed that the following additional items of work may be included along with the other items of work to be tendered for.

1.	Wire Cut Brick in Cement Mortar	Ground Floor ..	C.ft.	
		First Floor	,,	
2.	Wire cut Brick in lime mortar ..	Ground Floor ..	,,	
		First Floor ..	,,	

DOMES ABOVE FIRST FLOOR.

1.	Corner Domes	.. C.ft.	13,852
2.	Central Dome 1st stage (33′ above roof)	.. ,,	25,544
3.	Do 2nd stage (Octagonal portion) ..	.. ,,	7,291
4.	Do 3rd stage (spherical portion) ..	.. ,,	5,539

Notification, dated the 4th February 1935.

Notice is hereby given that sealed tenders will be received up to 2 P.M. of 18th February 1935 at the Office of the Executive Engineer, Buildings Division, Bangalore, for "Running a Hindu Restaurant in the New Building near the Band Stand in Cubbon Park, Bangalore" from about the first week of March 1935 for the period ending June 1936.

2. Tenders should be accompanied by an earnest money deposit of Rs. 200 (two hundred only) in cash only and should be superscribed "Tenders for running a Hindu Restaurant in the New Building in Cubbon Park."

3. The monthly rate of rent offered should be written both in words and in figures and the same shall be paid always *in advance* before the 5th of each month.

4. No delay in payment of rent will be countenanced. Default in payment will involve cancellation of contract and forfeiture of earnest money deposit.

5. No alteration shall be effected in the building without obtaining the permission of the proper authority beforehand. The club and its surroundings shall be kept neat and tidy. The Proprietor will be responsible for all the Electrical and other fittings in the building.

6. He will provide his own stock of decent furniture; pay his own light, electric, water and sanitary cess bills, etc.

7. The right of running the club shall not be transferred.

8. The acceptance of tender rests with the Executive Engineer, Buildings Division who will have the power to reject or to accept any tender without assigning reasons. His orders will be final and binding on all tenders.

9. The name of the successful tenderer will be put on Notice Board by the end of February 1935 and the earnest money of the unsuccessful tenders will be refunded on application.

10. Provision is made in the kitchen for drawing electric power for electric cooking ranges to be installed by the Tenderer. There is an ordinary chimney erected also for ordinary ovens. The tenderer is to put up the necessary platforms and lead the smoke to the chimney. The building shall not be used for dwelling purposes.

11. For further particulars, the Executive Engineer, will be glad to furnish any information that may be required by the intending tenderers.

A. TANDONI RAO,
Executive Engineer.

MYSORE DIVISION.

Abstract Notification dated 22nd January 1935.

The attention of the public is hereby invited to the advertisement in pages 139-141 of the *Mysore Gazette*, Part VI, dated 31st January 1935, calling for tenders for the work of constructing a combined Dispensary, Maternity and Child Welfare Centre at Nanjangud.

Abstract Notification dated 26th January 1935.

The attention of the public is invited to the detailed Notification, calling for tenders for metal and gravel collection on State Fund Roads published in pages 141-143 of Part VI of the *Mysore Gazette*, dated 31st January 1935. The last date of receipt of tender is 18th February 1935.

V. V. PATANKAR,
Executive Engineer.

IRWIN CANAL DIVISION, MANDYA.

Abstract Notification dated 26th January 1935.

The attention of the public is invited to the notification calling for tenders for running Telephone line from Hosur to Keragode published in pages 12 and 13 of Part VI of the *Mysore Gazette*, dated 3rd January 1935.

The time for receiving tender is extended up to 1 P.M. on the 23rd February 1935. Earnest money required is Rs. 100 in cash or Government Promissory Notes.

C. T. NARASIMHA IYENGAR,
Executive Engineer.

HASSAN DIVISION.

Abstract Notification dated 18th January 1935.

The attention of the public is hereby invited to the detailed notification calling for sealed tenders for constructing a Mosque at Sukravarasanthe, Manjarabad Taluk, published in pages 116-117 of Part VI of the *Mysore Gazette* dated 24th January 1935.

The last date for receiving the tenders is 9th February 1935.

N. LAKSHMINARASIMHAIYA,
Executive Engineer.

SHIMOGA DIVISION.

Notification dated 27th January 1935.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Shimoga Division, up to 2 P.M. on Thursday, 28th February 1935, for constructing " a High School at Thirthalli, Shimoga District ". An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of May 1935.

2. The plans, detailed estimates and conditions may be seen at the Executive Engineer's Office at Shimoga between the hours of 11 A.M. to 5 P.M.

3. Tender should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a treasury challan for having deposited Rs. 750 (rupees seven hundred and fifty only), as earnest money, and be superscribed "Tender for constructing a High School at Thirthahalli, Shimoga District" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

13. Work should be according to departmental specifications.

14. Transfer of works to other parties or subletting of contract is prohibited.

15. Monthly progress should not be less than Rs. 5,000 and the building should be completed before the end of May 1935.

Abstract estimate for constructing a Government High School at Tirthahalli, Shimoga District.

Serial No.	Items of work	Per	Quantity	Rate in figures	Rate in words
1	Earthwork excavation for foundation, gravelly soil	C.yds.	185		
2	Foundation, size stone in clay	C.ft.	4,621		
3	Basement, size stone in lime mortar	,,	2,635		
4	Superstructure, burnt brick in mud	,,	5,684		
4 (*a*)	Do burnt brick in mortar all round door and windows	,,	1,101		
4 (*b*)	Superstructure, arch work, burnt brick in mortar..	,,	35		
5	Burnt stone slabs 5″ to 6″ thick two line dressed and fixed in mortar for pillars, lintels, steps and basement	S.ft.	1,061		
6	Cement plastering ½″ thick in 2 : 1 proportion ..	Sqrs.	37·52		
7	Teakwood windows 1¼″ thick with battened shutters for exterior, made into four halves with top glazed, with iron bars, etc., complete ..	S.ft.	437		
8 (*a*)	Teakwood doors with battened shutters 1½″ with parliamentary hinges and iron fittings, etc., complete	,,	308		
(*b*)	Teakwood windows 1″ thick with glazed shutters in four halves and iron bars, etc., complete with parliamentary hinges	,,	175		
9	Teakwood ventilators fully glazed	,,	16		
10	Creosoted Mathi or Nandi wood wrought and put up with space all round where fixed in walls ..	C.ft.	327·24		
11	Roofing with Mangalore tiles (1st class) on Asco or creosote treated Nandi or Mathi reepers 2″×1″ etc., complete	Sqrs.	62·58		
12	Ridge tiles set in mortar and cement pointed ..	R.ft.	416		
13	Teakwood planks ½″ thick for valleys	S.ft.	210		

Serial No.	Items of work	Per	Quantity	Rate in figures	Rate in words
14	Zinc sheets for valleys (24 guage)	S.ft.	210		
15	Chunnam plastering	Sqrs.	86·43		
16	Painting with cement mortar	,,	13·74		
17	White-washing two coats	,,	86·43		
18	Chocolate painting two coats for doors and windows	,,	25·00		
19	Flooring with cement plaster ½″ thick 1 : 4 proportion coloured with red ochere, over 3″ stone jelly concrete in chunnam mortar including cutting into squares with neat finish	,,	35·00		
20	Asco. treated Nandi or Mathi wood cave board 9″ plain including chocolate painting ..	R.ft.	484		
21	Cement plastering ½″ thick dado all round interior rooms above floor coloured with green ochere ..	Sqrs.	11·82		
22	Cement mortar band at bottom 2″×2″ all round edges of flooring in rooms	S.ft.	552		
23	Chunnam borders above roof 6″×6″	R.ft.	60		
24	Teakwood finials	No.	2		
25	Teakwood small pendents	,,	16		
26	Cutting grooves in stone pillars	,,	20		
27	Providing and fixing a date and name stone of building	..	Lumpsum		
28	Clearing site, levelling ground, filling in basement and other unforeseen charges	..	do		
29	Chunnam borders for windows and ventilators in front and sides ornamental	R.ft.			

Notification dated 3rd February 1935.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Shimoga Division, up to 2 P.M. on Saturday, 2nd March 1935, for "Repairing Sree Lakshminarasimhaswamy Temple at Bhadravathi, Shimoga Taluk." An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of May 1935.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Shimoga between the hours of 11 A.M. to 5 P.M.

3. Tender should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a treasury challan for having deposited the sum of Rs. 300 (three hundred) as earnest money, and be superscribed "Tender for repairing Sree Lakshminarasimhaswamy Temple at Bhadravathi, Shimoga Taluk" in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

13. Work should be according to departmental specifications.

14. Transfer of works to other parties or subletting of contracts is prohibited.

15. Monthly progress should not be less than Rs. 2,500 and the building should be completed by the end of May 1935.

Abstract estimate for repairing Sree Lakshminarasimhaswamy Temple at Bhadravathi, Shimoga Taluk.

Serial No.	Items of work	Per	Quantity	Rate	
				In figures	In words
1	Lowering the ground all round the temple. Earth mixed with stones and slabs. Earth to be carted to the Masid and to the road sides and levelled and stones to be stocked	C.yds.	438		
2	Repairing the existing well—				
	(*a*) Removing the existing revetment and rebuilding after deepening the well	C.ft.	277		
	(*b*) Deepening the existing well from 30′ to 40′ depth in hard rock including blasting charges and baling water	C.yds.	7¼		
	(*c*) Supplying and fixing an iron pulley ..	Each	..		
	(*d*) Burnt stone slabs one line dressed 6″ thick ..	S.ft.	66		
	(*e*) Drilling holes in slab	Each	..		
	(*f*) Constructing a parapet wall, stone in surki mortar	C.ft.	77		
	(*g*) Constructing a platform with available slabs all round the well, with slabbed drain all round and lead off drain	S.ft.	..		
	(*h*) Cement pointing to the parapet and platform .	Sqr.	..		
3	Dismantling the existing tiled building and levelling ground all round in the new compound and clearing jungle roots entirely grubbed up ..	Lump-sum.	..		
4	Cement concrete grouting to crevices in the masonry joints of the main temple and rendering with cement	Sqr.	72·40		
5	Compound wall construction in front of the temple for the newly acquired portions, *viz.*, north, east and wastern sides	..	..		
	(*a*) Earthwork excavating foundation after clearing all round	C.yds.	55		
	(*b*) Size stone in mud for foundation, basement and superstructure with drainage holes wherever necessary	C.ft.	4,622		
	(*c*) Chunnam pointing both sides with scraping joints	Sqr.	40·08		
	(*d*) Coping burnt stone slabs 6″ thick both sides sloped and neatly dressed with cement pointing	S.ft.	1,000		
6	Repairs to main temple—				
	(*a*) Dismantling the existing concrete roof which is leaky and using the same for foot-path in front of the temple	C.ft.	226		
	(*b*) Chunnam concrete as per dismantling ಪಜ್ಜಗಾರೆ with proper slopes	,,	226		
	(*c*) Cement plastering ½″ thick	Sqr.	5·00		
	(*d*) Providing C. I. half pipes of 6″ dia. with 2 coats of tarring to serve as spouts (spouts should be prominent)	No.	6		
	(*e*) Refixing glass panes with putty	,,	4		

Serial No.	Items of work	Per	Quantity	Rate	
				In figures	In words
	(*f*) Providing new thick glass panes for sky light and cement pointing all round	,,	4		
	(*g*) Removing roots of plants from temple roof entering and filling with cement concrete grubbed up	Lump-sum.	..		
	(*h*) Removing and refixing flooring slabs all round the temple and giving proper slope to drain off water on sand or gravel bed	Sqr.	13·80		
	(*i*) Cement pointing to joints of flooring in proportion 1 : 5	,,	13·80		
	(*j*) Filling stone jelly surki concrete to gaps between stones to prevent grass growth in the joints .	C.ft.	345		
	(*k*) Stone jelly cement concrete for the crivices in flooring slabs all round Sree Narasimhaswamy Vigraham	C.ft.	..		
	(*l*) Rebuilding revetment of Aswathakatte with jelly backing and wedging	C.yds.	12		
	(*m*) Chunnam pointing to revetment of Aswathakatte with scraping joints	Sqr.	2·34		
	(*n*) Earthwork to Aswathakatte for excavated earth	C.yd.	..		
	(*o*) Repairs to front existing gate with necessary iron work and painting with chocolate—two coats	Lump-sum.	..		

Notification dated 7th February 1935.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Shimoga Division, up to 3 P.M. of Monday the 18th February 1935 for constructing Srimathi Bhoopalam Subhadramma Maternity Hospital at Shimoga. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of December 1935.

2. The plans, detailed estimates and conditions may be seen at the Executive Engineer's Office at Shimoga between the hours of 11 A.M. to 5 P.M. on working days.

3. Tenders should be submitted on printed forms, which may be obtained from the Executive Engineer. The tenders should be accmopanied by a statement in the form given below, showing the rates both in words and figures at which the different items specified will be executed.

4. Each tender must be accompanied by a treasury chellan for having deposited a sum of Rs. 1,200 in cash or Government promissory notes as earnest money and be superscribed "Tender for constructing Srimathi Bhoopalam Subhadramma Maternity Hospital at Shimoga" in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, Shimoga Circle, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender. Superintending Engineer also reserves the right to accept or reject any portion of tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Percentage rates above or below the estimate amount will not be accepted.

10. No claims for enhanced rates will be entertained on any account after the acceptance of tenders.

11. The contractor will be dealt with in terms of the bond for any short progress or delay. In the matter of all disputes of any kind, the decision of the Chief Engineer will be final and legally binding on the contractor.

12. Machinery or tools, etc., will be supplied if available in the divisional stores and rent recovered at 25 per cent for tools exclusive of maintenance and repair charges during work which should be borne by the contractor.

13. Lumpsum provisions are subject to modifications as per data worked out during execution with not more than 10 per cent for contractor's profit. For individual items of work under lumpsum provision, the rates tendered for similar items of work will be paid at the discretion of the Executive Engineer. For other items, the rates as per schedule of rates will be paid.

14. No representations regarding rates, etc., from the rejected tenderers will be considered.

15. Charges on account of scaffolding materials, implements for setting out, barricading, clearing site, supply of water, etc., that may be found necessary during execution will not be paid for separately, but should be borne by the contractor.

16. Any tender containing a conditional clause contrary to these requirements or making stipulations not provided for either in this advertisement or the abstract quantity will summarily be rejected.

17. Specifications for works are those recognised by the Mysore Public Works Department and Marryats specifications.

18. The contractor shall hold himself responsible for the good behaviour of his employees of all grades.

19. No interest will be paid on delayed payments.

20. Transfer of works to third parties by the contractor will not be countenanced by the department and in the case of any such attempt, the earnest money is liable to be forfeited at the discretion of the Chief Engineer.

21. The progress to be secured shall not be less than Rs. 3,000 per month.

22. Any further particulars can be ascertained from the Executive Engineer, Shimoga Division.

23. The contractor shall make his own arrangements for water for building purposes.

General abstract estimate for constructing Srimathi Bhoopalam Subhadramma Maternity Hospital at Shimoga.

No.	Items of work	Per	Rate	Quantity	Cost
			Rs. a. p.		
1	Earthwork excavation in ordinary and gravelly soils and filling in basement	C.yd.		600	
2	Stone jelly concrete in surki mortar	C.ft.		5,576	
2 (*a*)	R. C. C. concrete slab 1 : 2½ : 5	..		256	
3	Size stone in mortar including bond slabs for every 6′ for foundation and basement ..	C.ft.		6,909	
4	Burnt stone plinth slabs 6″ thick, two line dressed top and face including fixing in mortar ..	S.ft.		643	
5	Cement pointing to basement	Sqr.		12·98	
6	Boring holes 4″×5″×3″ deep in burnt stone slabs for fixing door frames	Each		14	
7	Burnt brick in lime mortar, superstructure ..	C.ft.		7,495	
8	Circular pillars 11′ high quadrant brick in cement mortar similar ones in Administrative Block	Each		14	
9	Burnt stone lintels 6″ thick, roughly dressed and fixed in mortar	S.ft.		831	
9 (*a*)	Relieving arch in burnt brick in mortar ..	C.ft.		50	
10	Bed slabs of trusses 9″ thick, dressed and fixed, including boring holes for holding down bolts	S.ft.		63	
11	Teakwood (Mysore teak) doors with 4″×6″ frames and 1½″ thick shutters ⅓ panelled ⅔ glazed with 3 pairs of brass parliamentary hinges and 30″ brass tower bolts at top, 12″ bolts at bottom and 9″ at centre with two pairs of brass door knobs including C. I. fan lights at top, etc., complete with 2 coats of varnishing	S.ft.		120	
12	Do do without C. I. fan lights etc., complete including 2 coats varnishing..	,,		233	

No.	Items of work	Per	Rate	Quantity	Cost
			Rs. a. p.		
13	Teakwood (Mysore teak) windows with $3\frac{1}{2}'' \times 5''$ frames with $1\frac{1}{4}''$ thick battened shutters at bottom and glazed shutters at top with ribbed glass (in four halves) with C. I. ventilators at top for $1\frac{1}{2}'$ width with brass bolt hinges and other brass fittings, etc., complete including 2 coats varnishing ..	S.ft.		322	
14	Do do with glazed shutters only in four halves with C. I. ventilators $1\frac{1}{2}'$ width with brass parliamentary hinges and brass fittings, etc., complete including 2 coats varnishing	,,		98	
15	Providing and fixing R.C.C. ventilators ..	,,		108	
16	Teakwood wrought and put up (Mysore teak to be purchased in Government Forest Depot) including 2 coats wood-oiling	C.ft.		229	
17	Rolled steel beams including hoisting and fixing (Dorman long & Co. or certified Tata's) ..	Cwt.		25·3	
18	Terrace with one course of ordinary bricks laid flat in cement mortar 1 : 2 with reinforcement longitudinal and cross wire at each joint and over which 2" cement concrete and 3" to 6" brick kappi in quick lime and two courses of collas $\frac{1}{4}''$ thick to be laid and 2 courses of flat tiles in lime mortar and surface both top and bottom finished with firm lime mortar and white washed	Sqr.		1,804	
19	First class Mangalore tiles (standard tiles) roofing on teak reepers including ceiling tiles (Yelahanka tiles)	,,		24·06	
20	Mangalore pattern ridge tiles set in mortar and cement pointed	R.ft.		188	
21	$9'' \times 1''$ teakwood plain eave board including fixing	,,		390	
22	Teakwood finials ridge	Each		3	
23	Teakwood pendents at eaves	,,		8	
24	Preparing and fixing mild steel trusses as per design	Cwt.		61	
25	Boxing girders in cement mortar with reinforcement and plastering	R.ft.		77	
26	Plain parapet wall in brick in mortar 2' high and 9" thick complete	,,		280	
27	9" plain string course 2" deep	,,		280	
28	Chunnam plastering	Sqr.		94·08	
29	Red coloured cement flooring on 4" stone jelly concrete and $1\frac{1}{2}''$ cement concrete with $\frac{1}{4}''$ coloured cement plaster cut to tiles with expansion joints and rubber insertion for every 10' etc.	Sqr.		20·48	
30	Milk white glazed tiled (Japan make) flooring on 4" stone jelly concrete bed set in cement mortar and pointed with snowcrate ..	Sqr.ft.		830	
31	Snowcrate white cement Dado with green skirting and moulding	Sqr.		21·92	
32	Coloured cement skirting	,,		3·12	
33	$4\frac{1}{2}''$ brick partition wall in cement mortar with exmet reinforcement for every alternative course including cement plastering both faces	Sqr.ft.		252	
34	4" diameter C. I. rain water down pipes fixed in cement	Each		20	

No.	Items of work	Per	Rate	Quantity	Cost
			Rs. a. p.		
35	White-washing two coats	Sqr.		108·08	
36	Colour washing	,,		12·98	
37	Grey graphite painting, two coats	,,		34·71	
38	Wood oiling, 2 coats	,,		30·00	
39	1½" galvanised pipes for outlet for cleaning floors	R.ft.		50	

Notification dated 7th February 1935.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Shimoga Division, up to 3 P.M. of Monday the 18th February 1935, for constructing Channageri Rangappa Setty Ramanna Chetty Out-Patients Dispensary at Shimoga. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of December 1935.

2. The plans, detailed estimates and conditions may be seen at the Executive Engineer's Office at Shimoga between the hours of 11 A.M. to 5 P.M. on working days.

3. Tenders should be submitted on printed forms, which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates both in words and figures at which the different items specified will be executed.

4. Each tender must be accompanied by a treasury chellan for having deposited a sum of Rs. 1,000 as earnest money and be superscribed "Tenders for constructing Channageri Rangappa Chetty Ramanna Chetty Out-Patients Dispensary at Shimoga" in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, Shimoga Circle, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender. Superintending Engineer also reserves the right to accept or reject any portion of tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Percentage rates above or below the estimate amount will not be accepted.

10. No claims for enhanced rates will be entertained on any account after the acceptance of tenders.

11. The contractor will be dealt with in terms of the bond for any short progress or delay. In the matter of all disputes of any kind, the decision of the Chief Engineer will be final and legally binding on the contractor.

12. Machinery or tools, etc., will be supplied if available in the divisional stores and rent recovered at 25 per cent for tools exclusive of maintenance and repair charges during work which should be borne by the contractor.

13. Lumpsum provisions are subject to modifications as per data worked out during execution with not more than 10 per cent for contractor's profit. For individual items of work under lumpsum provision, the rates tendered for similar items of work will be paid at the discretion of the Executive Engineer. For other items, the rates as per schedule of rates will be paid.

14. No representations regarding rates, etc., from the rejected tenderers will be considered.

15. Charges on account of scaffolding materials, implements for setting out, barricading, clearing site, supply of water, etc., that may be found necessary during execution will not be paid for separately, but should be borne by the contractor.

16. Any tender containing a conditional clause contrary to these requirements or making stipulations not provided for either in this advertisement or the abstract quantity will summarily be rejected.

17. Specifications for works are those recognised by the Mysore Public Works Department and Marryats specifications.

18. The contractor shall hold himself responsible for the good behaviour of his employees of all grades.

19. No interest will be paid on delayed payments.

20. Transfer of works to third parties by the contractor will not be countenanced by the department and in the case of any such attempt, the earnest money is liable to be forfeited at the descretion of the Chief Engineer.

21. The progress to be secured shall not be less than Rs. 3,000 per month.

22. Any further particulars can be ascertained from the Executive Engineer, Shimoga Division.
23. The contractor shall make his own arrangements for water for building purposes.

Estimate for constructing Channagiri Rangappa Setty Ramanna Setty's Out-Patient Dispensary at Shimoga.

Serial No.	Items of work	Per	Rate	Quantity	Cost
			Rs. a. p.		Rs. a. p.
1	Earthwork excavation in ordinary and gravelly soils and filling in Basement ..	C.yd.		413	
2	Stone jelly concrete in surki mortar ..	C.ft.		4,836	
3	Size stone in lime mortar including Bond slabs at every six feet	,,		9,299	
4	Burnt stone plinth slabs 6″ thick two line dressed top and face and fixed in mortar and cement pointed	S.ft.		544	
5	Cement pointing to Basement	Sq.		15.05	
6	Boring holes in sill slabs 5″×4″×3″ deep for fixing door	Each		16	
7	Burnt brick in lime mortar superstructure	C.ft.		5,328	
8	Burnt stone linteles 6″ thick roughly dressed and fixed in mortar	S.ft.		276	
9	Chunam plastering finished smooth ..	Sq.		78.09	
10	White washing two coats	,,		134.16	
11	Flooring on 4″ stone jelly concrete in lime mortar 1½″ cement concrete and ¼″ coloured cement plastering including cutting into 10″×10″ squares with dioganally, etc., complete	,,		27.69	
12	Plain parapet wall 2′ high and 9″ thick finished similar to administrative Block	R.ft.		347	
13	Nine inches plain string course 2″ projection	,,		347	
14	Eleven feet high circular pillars with quadrant bricks in cement mortar including necessary bond slabs and finished similar to pillars in administrative block ..	Each		20	
15	Pucca Terrace with one course of ordinary bricks laid flat in cement mortar 1: 2 and cement concrete 1′, 2′, 4 two inches between bricks and on top of bricks with reinforcement longitudinal and cross-wise joint, and over which 3″ to 9″ thick brick kuppi in unslabed quick lime and two coats of colas ¼″ thick to be laid with and two course of flat tiles in lime mortar and surface both top and bottom finished with fine lime mortar plastering white washed	Sqr.		30.64	
16	Rolled steel beams including hoisting and fixing (Dormon Long & Co., or Tata's make)	Cwt.		96	
17	Providing cast iron rain water pipes with heads of sets ,etc., including fixing ..	Each		16	
18	Providing and fixing teak doors with 4″×6″ frames (all Mysore Teak) 1½″ thick panelled shutters ⅓ panelled and ⅔ of glazed with pannel having projection ⅛″ and 1¼″ thickness with 3 pairs of brass parliamentary hinges with brass fittings, etc., and cast iron fan-light complete	S.ft.		160	
19	Same details as item No. 18, but without cast iron fan-lights	,,		320	

Serial No.	Items of works	Per	Rate	Quantity	Cost
			Rs. a. p.		Rs. a. p.
20	Providing and fixing teak wood windows with $3\frac{1}{2}'' \times 5''$ frames (all Mysore Teak) with $1\frac{1}{4}''$ thick battened shutters at bottom with ribbed glass in four halves with cast iron ventilator at top $1\frac{1}{2}$ ft. (wide with brass fittings, etc., complete	S.ft.		322	
21	Providing and fixing R. C. C. fret work ..	,,		28	
22	Boxing girders with reinforcement and plastering	R.ft.		292	
23	Painting with graphite paint	Sq.		21.31	
24	Providing $1\frac{1}{2}''$ galvanized iron pipe outlet	R.ft		24	
25	Wood oiling two coats	Sq.		10.00	
26	Teak wood counters	Each		2	
27	Coloured cement skirting one foot high ..	,,		5.92	
28	$4\frac{1}{2}''$ brick partition wall in cement mortar with exment reinforcement for every alternate course including cement plastering both faces	S.ft.		418	

B. KRISHNA RAO,
Executive Engineer.

KADUR DIVISION.

Abstract Notification dated 16th January 1935.

The attention of the public is invited to pages 118-119 of the *Mysore Gazette*, dated 24th January 1935, calling for tenders for the work of improving the I Class Travellers' Bungalow at Kadur.

The last date fixed for receipt of tender in this office is 11th February 1935.

L. A. H. WINCKLER,
Executive Engineer.

MISCELLANEOUS DEPARTMENTS

GOVERNMENT OF MYSORE, ELECTRICAL DEPARTMENT.

Abstract Notification dated 28th January 1935.

Attention of the public is invited to the detailed notification relating to the sale of about 40 tons of Laminations at the Generating Station, Sivasamudram and about 20 tons in the Central Stores, Bangalore, published in the *Mysore Gazette*, dated 31st January 1935, page 150, Part VI for information.

The tender are due in the Office of the undersigned at 2 P.M. on 20th February 1935.

M. HAYATH,
For *Chief Electrical Engineer.*

OFFICE OF THE DIRECTOR OF PUBLIC INSTRUCTION IN MYSORE, BANGALORE.

Notification No. 70 of 34-35, dated 2nd February 1935.

Sealed tenders for the supply of provisions, etc., to the Boarding Home of the Central Adikarnataka Institute, Mysore, for one year from March 1935 will be received by the President of the Managing Committee, on Wednesday the 20th February 1935 between 8 and 8-30 A.M. at the Institute. For terms of contract and Schedule of articles, etc., application may be made to the Superintendent of the Institute.

K. SREENARASIMHAYYA,
For *Director.*